STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT McCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

March 5, 2015

SUBJECT: ADDENDUM ONE FOR DE00096 — W-5205T, SIGNAL INSTALLATION AT
NC 39 AT SR 1519 (GILLBURG RD) IN VANCE COUNTY
WBS ELEMENT: 45335.3.FR21

MEMORANDUM TO PROSPECTIVE BIDDERS

This addendum is being issued to edit the quantity for Line #0020, Wood Pole, and to remove
Line #0026, Sign for Signals, for the subject project.

Attached please find the attached revised bid sheets, with the correct quantities for bidding
purposes. Please substitute the new bid sheets for the bid sheets in the original proposal and
acknowledge receipt of this addendum in the proposal.

If you wish to use Expedite Entry in helping you prepare your bids, please note that an
amendment file is provided on the website for your use in addition to the original EBS file.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely,

[Docusigned by:
o
SﬁDC’:B 8BDE94C1..,

Michael J. Kneis, PE
Division Project Manager

CcC: D. Jernigan (w/proposal)

B. Tharrington (w/proposal)
J. Sandor (w/proposal)

2612 N. Duke Street, Durham, North Carolina 27704 - (919) 220-4600


https://trust.docusign.com
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County : Vance

ITEMIZED PROPOSAL FOR CONTRACT NO. DE00096

Page 1 of 2

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1704000000-E SP  PATCHING EXISTING PAVEMENT 20
TON
0003 1891000000-E SP  GENERIC PAVING ITEM 35
REMOVE EXISTING ISLAND sy
0004 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 62.5
LF
0005 4102000000-N 904 SIGN ERECTION, TYPE E 5
EA
0006 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 4
CHANNEL EA
0007 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0008 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 250
LINES (4", 120 MILS) LE
0009 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 25
LINES (8", 120 MILS) LE
0010 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 40
LINES (24", 120 MILS) LE
0011 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 12
SYMBOL (90 MILS) EA
0012 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 75
LINES (4") LE
0013 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 25
LINES (24") LE
0014 7060000000-E 1705 SIGNAL CABLE 700
LF
0015 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 8
SECTION) EA
0016 7264000000-E 1710 MESSENGER CABLE (3/8") 400
LF
0017 7288000000-E 1715 PAVED TRENCHING (*****xxkir) 100
2 LE
0018 7300000000-E 1715 UNPAVED TRENCHING (¥r#¥#kkter) 800

127

LF
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8
EA
0020 7360000000-N 1720 WOOD POLE 3
EA
0021 7372000000-N 1721 GUY ASSEMBLY 8
EA
0022 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1
EA
0023 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5
EA
0024 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 400
LF
0025 7456000000-E 1726 LEAD-IN CABLE (****¥kkkkkkx) 1,300
(14-2) LE
0027 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1
EA
0028 7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 1
2070L, BASE MOUNTED) EA
0029 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 4
EA
0030 7901000000-N 1753 CABINET BASE EXTENDER 1
EA

1014/Mar05/Q4295.5/D167798100000/E29 Total Amount Of Bid For Entire Project :
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